



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 100-2022

SUBJECT : Cancellation of the Opening of Bids

PROJECT/S : 1 Lot Supply of Labor for the Proposed Design and Construction of Three-Storey Hospital Annex Building with Carpark - ITB No. 129.22

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally pre-issued schedule of the Opening of Bids as stipulated in the bidding documents, thus, revisions/changes are introduced.

The previously announced Opening of Bids scheduled on December 28, 2022, is hereby cancelled. This will give the End-users ample time to prepare other documentary requirements such as the additional drawings and layout intended for the Project which will require additional working days for the preparation of the said revisions.

Further, this was an offshoot of the recent Pre-Bid Conference held on December 14, 2022. We also received request for Time Extension for the Bid Submission from prospective bidders.

This Supplemental Bid Bulletin is hereby issued as an Instruction that we will re-post the above-mentioned Project on or before February 15, 2023. Participating Bidders/Suppliers who already bought the bidding documents will be properly refunded or be replaced of a new set of bidding documents when completed.

Please be guided accordingly.

Approved. Done this 21st day of December 2022, BAC Office, PHC.

RANULFO B. JAVELOSA, JR., MD.
Chairman, BAC for Infrastructure, Med Supplies & Services