



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 027-2022

SUBJECT : Revised Schedule of Opening of Bids

PROJECT : Various Projects

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally scheduled Opening of Bids, revisions are hereby introduced:

ITB No.	PHC – Technical Specifications FROM	Clarifications/Modifications (Should be read as) TO
	Schedule of Opening of Bids on July 06, 2022.	
ITB.034.22	1 Lot Laundry Services (Re-Bid)	
ITB.035.22	1 Lot Supply of Labor and Materials for Hauling and Disposal of Infectious Wastes in Compliance of RA 6969 Hazardous and Infectious Waste (Re-Bid)	Re-set on July 13, 2022, 9:00 AM, Dr. Avenilo P. Aventura (DAPA) Hall, PHC
ITB.036.22	1 Lot Supply of Labor and Materials for the Installation of Recycled STP waste water into public CR Flusher (Re-Bid)	
ITB.037.22	1 Lot Supply of Labor and Materials for Hauling and Disposal of Solid Waste (Re-Bid)	

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved, Done this 23rd day of June 2022, BAC Office, PHC.


RANULFO B. JAVELOSA, JR., MD.
Chairman, BAC for Infra, Med Supplies and Services