



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 052-2022

TO : ALL PARTICIPATING BIDDERS/SUPPLIERS

PROJECT/S : 1. Medical Supplies (Re-Bid) - ITB.055.22
2. 1 Lot Supply of Labor and Materials for the
Construction of Oxygen Generating Plant - ITB.056.22

The **Opening of Bids** of the above-cited subjects set on August 24, 2022, has been re-scheduled upon the issuance of the Office of the President of Memorandum Circular No. 05 dated August 23, 2022, relative to the recommendation of the National Disaster Risk Reduction and Management Council (NDRRMC). And in view of the continuing inclement weather, work in government offices and classes in public schools at all levels in the National Capital Region (NCR), including selected provinces are hereby suspended on August 23, 2022, effective 1:00 PM until the 24th of August 2022.

In addition, in case if imminent danger to life or property during a state of calamity, or when time is of the essence arising from natural or man-made calamity or other causes where immediate action is necessary to prevent damage to or loss of life or property, the Procuring Entity has also the option to cancel the procurement process.

The revised schedule will be as follows:

Page No.	PHC – Technical Specifications FROM	Clarifications/Modifications (Should be read as) TO
Page 11	Opening of Bids August 24, 2022, 10:00 AM, Dr. Avenilo P. Aventura (DAPA) Hall, PHC.	Opening of Bids August 31, 2022, 10:00 AM, 3rd Floor, Children's Heart Auditorium- Foyer, PHC.

Please be guided accordingly.

Approved. Done this 25th day of August 2022, BAC Office, PHC.

RANULFO B. JAVELOSA, JR., MD.
Chairman, BAC for Infra, Med Supplies and Services