



PHILIPPINE HEART CENTER  
East Avenue, Quezon City

**SUPPLEMENTAL BID BULLETIN No. 059-2024**

**SUBJECT : Modifications in the Technical Specifications of the Project**

**SUBJECT : ITB No. 061-062 -24**

\*\*\*\*\*

In view of the forecasted continuous rainfall brought about by the Southwest Monsoon and typhoon "Carina" work in government offices and classes at all levels in the National Capital Region were suspended from July 24-25, 2024 as recommended by the National Disaster Risk Reduction and Management Council.

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally scheduled Pre-bid Conference and Opening of Bids are hereby introduced for the following Projects:

1. ITB No. 061-24- 1 Lot Supply of Labor for the Provision Including Installation of One (1) Seismic Accelograph-earthquake recording instrument (stand alone system) for the Philippine Heart Center (Re-Bid)
2. ITB No. 062-24 - 1 Lot Supply of Labor and Materials for the Design, Build & Construction of two-storey enclosed waiting room for OPD patients along nnex Building entrance

Activity	Previous Schedule FROM	New Schedule TO
<b>Pre-Bid Conference</b>	July 24, 2024 10:00 AM- 5 <sup>th</sup> Floor- (Old Chapel)- Hospital Building PHC	<b>July 31, 2024</b> 10:00 AM- 5 <sup>th</sup> Floor- (Old Chapel)- Hospital Building PHC
<b>Opening of Bids</b>	August 07, 2024 10:00 AM- 5 <sup>th</sup> Floor- (Old Chapel)- Hospital Building PHC	<b>August 14, 2024</b> 10:00 AM- 5 <sup>th</sup> Floor- (Old Chapel)- Hospital Building PHC

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

**Approved.** Done this 26<sup>th</sup> day of July 2024, BAC Office, PHC.

**RANULFO B. JAVELOSA, JR., MD.**  
Chairman, BAC for Infrastructure, Medical Supplies & Services