



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 085.2020

SUBJECT : Notice of Postponement of the Pre-Bid Conference
PROJECT/S : Various Projects

The scheduled Pre-Bid Conference on November 02, 2022 was postponed due to incomplete staff work and lack of quorum among members of the BAC.

Pursuant to Section 12.3 of the Revised Implementing Rules and Regulations (RIRR) of RA 9184, quorum for the transaction of business is determined through a majority of the BAC composition provided that the presence of the Chairman or Vice-Chairman shall be required. Therefore, the Chairman and/or Vice-chairman are required to attend not only for the purpose of presiding in all meetings of the BAC, but also to satisfy the requirement of reaching a quorum for the transaction of business.

Though the Chairman was present on this date of the proceeding, few members of the BAC were on leave due to the national declaration of non-working holiday of November 01, 2022 and to include the inclement weather brought by recent typhoon "Paeng".

For the following Projects, the Pre-Bid Conference was re-scheduled on November 09, 2022, 10:00 AM, at Dr. Avenilo P., Aventura (DAPA) Hall, PHC. Likewise, the Opening of Bids of the following various Projects was also re-set on November 23, 2022 to wit:

1. 1 Lot Pediatric Surgical Instrument - Neonatal CV Microvascular Set and Yasargil Clips with Clip Applier
2. 1 Lot Adult Special Surgical Instruments- Complete Retraction System Set (Retractor with accessories)
3. 43 pcs. Finger Probe
4. 2,500 packs Emergency Go Bags
5. Radiopharmaceutical Supplies
6. Supply and Delivery of Electrolytes Creatinine and BUN Reagent Cartridges, with Free Use of Controls, Calibrators, Accessories, Commissioning and Decommissioning of Handheld/Portable, Identical, Brand New and Latest Model POCT Analyzer, 6 units Satellite Lab. (Multi Year Contract)

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved. Done this 2nd day of November 2020, BAC Office, PHC.

RANULFO B. JAVELOSA, JR., MD.
Chairman, BAC for Infrastructure, Med Supplies and Services